# INDIA NON JUDICIAL

# Government of Karnataka

## e-Stamp

सत्यमेव जयते

| | | |
|---|---|---|
| Certificate No. | : | IN-KA89011602587862M |
| Certificate Issued Date | : | 27-Jun-2014 04:34 PM |
| Account Reference | : | NONACC (FI)/ kacrsfl08/ T. DASARAHALLI/ KA-BA |
| Unique Doc. Reference | : | SUBIN-KAKACRSFL08324353115319 89M |
| Purchased by | : | K R I D L |
| Description of Document | : | Article 12 Bond |
| Description | : | AGREEMENT |
| Consideration Price (Rs.) | : | 0 (Zero) |
| First Party | : | EXECUTIVE ENGINEER B B M P |
| Second Party | : | K R I D L |
| Stamp Duty Paid By | : | K R I D L |
| Stamp Duty Amount(Rs.) | : | 100 (One Hundred only) |

Please write or type below this line

BRUHATH BANGALORE MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/124 /2014-15

1. This Agreement, entered this day .....3rd..... of July 2014 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called first party) and Technical Manager (West), Karnataka Rural Infrastructure Development Limited (KRIDL) (herein after called Second party) which terms shall mean and include his heirs, successors and legal representative as the case may be.

EXECUTIVE ENGINEER
Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-73

**Statutory Alert:**
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

**2.** BBMP Desires to entrust the work Vide BBMP Letter No:ಬಿಬಿಎಂಪಿ/ಕಾ.ಖಾ.ಅ/ದಾ.ವಿ/ಪಿ.ಆರ್/977/2014-15, ದಿನಾಂಕ:02.07.2014.

| Sl. No | Name Of Work | Job Code No | Amount Rs in Lakhs |
|---|---|---|---|
| 1. | **Reserve fund for Emergency works in Dasarahalli Ward No.15** (Construction and Improvements of RCC roads and Drains Coconut Garden Sarojamma House road AND Ganesha Saw mill cross road in ward no.15, Dasarahalli ) | 015-13-000123 | **Rs.5.00** |

## *THIS DEED WITNESS AS FOLLOWS*

**3.** The Government of Karnataka in the notification ಆಇ/158/ಪೆಚ್ಚ-12/11. ದಿನಾಂಕ:18.03.2011 has exempted Karnataka transparency public procurement Act for execution of Works to KRIDL under Section 4(a).

**4.**
- **a** KRIDL Shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.
- **b** Estimate prepared by BBMP at Schedule of rates SR 2013-14 of Bangalore Circle and entrusted to KRIDL (Incl.10% KRIDL Service Charges +1% Labour cess Charges + 1% Quality control test Charges)
- **c** Competent authority will accord the Administrative Approval and Technical Sanction will be accorded by competent authority of BBMP.

**5.** The Work will be completed within 3 Months from the date of handing over of clear sites, release Of funds, clearance of estimate, work order / Agreement whichever is later

**6.** Defect liability period shall be 12 months from the date of completion of work.

**7.**
- **a** If the rates of certain items of work not found in this SR then the same shall be obtained from SR of Minor Irrigation / National Highway / PRED /KUWS & DB.
- **b** For Items not found in any of the SR data rate shall be prepared and got approved from the competent authority.

**8** BBMP Shall prepare bills as per execution and Which shall be Processed for Payment, the Quality test reports will be Obtained from M/S Karnataka test house, Bangalore Whose Payment of 1% of the estimated cost shall be paid by the Second party (i.e.KRIDL)

**9.** Any variation in quantities, specification and extra items shall be got it approved from BBMP during the course of execution of works.

**10.** The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item No.4 of general notes of PWD SR of Bangalore Circle Current Year.

**11.** Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner of BBMP, and whose decision is final and binding.

Second Party.
EXECUTIVE ENGINEER
KRIDL, BBMP, Bangalore
Witness:-

1.

First Party.
EXECUTIVE ENGINEER
1. Bruhat Bangalore Mahanagara Palike
Dasarahalli Division, Bangalore-73